Brightfold Web Studio LLC QUOTE

(fictitious)
Casey Morgan (fictitious), Principal
hello@brightfold-studio.example

Reference: BWS-2026-014
Version: 2
Date: October 9, 2026

+1555 0137 . Valid until: November 8, 2026
410 Sample Avenue, Suite 3, Portland, OR 97205

PREPARED FOR

Alder Ridge Outfitters (fictitious client)
Jordan Blake (fictitious), Marketing Director
jordan.blake@alder-ridge.example

+1 555 0142
1200 Sample Ridge Road, Boulder, CO 80302

PROJECT

Website redesign: new visual design system, CMS build and migration of
45 pages

SCOPE AND DELIVERABLES

Redesign of the Alder Ridge Outfitters website on the client's existing WordPress hosting: discovery,
wireframes, a new visual design system, a front-end build with editable blocks, migration of 45 existing
pages, accessibility checks and launch.

The online store is a separate platform and stays as it is; the new site links to it.

The six deliverables below describe each part, its amount and how it is accepted.

DELIVERABLES

1

Discovery and sitemap USD 1,900.00

A 2-hour discovery workshop with your team, a review of the current site analytics and search data, and
a proposed sitemap and navigation for the new site.

Acceptance criteria: Sitemap and navigation approved in writing by the client's point of contact.

UX wireframes USD 3,100.00

Wireframes for 9 key templates (home, category, product story, store locator, blog list, article, about,
contact and generic page) for desktop and mobile, shared as a clickable prototype.

Acceptance criteria: All 9 templates wireframed at 375 px and 1440 px widths and approved in writing.

Visual design system USD 5,400.00
Color, type, spacing and component styles based on the current Alder Ridge brand, applied to the 9
templates. Includes a component sheet with buttons, forms, cards and navigation.

Acceptance criteria: Designs for all 9 templates at 375, 768 and 1440 px, body text contrast of at least 4.5:1 (WCAG
2.2 level AA as the design target), approved in writing.
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Front-end build and CMS setup USD 8,700.00

The 9 templates built as editable WordPress blocks, responsive at the 375, 768 and 1440 px
breakpoints, with a store locator fed from a spreadsheet the client can update and a contact form that
sends to two addresses.

Acceptance criteria: Templates work in the latest two versions of Chrome, Safari, Firefox and Edge and on iOS and
Android phones; the client can create and edit a page without code.

Content migration (45 pages) USD 1,800.00
Migration of 45 existing pages and their images into the new templates, with 301 redirects from the old
addresses. Texts are moved as supplied, with light formatting only.

Acceptance criteria: 45 pages published on the staging site, a redirect map covering every old address and no broken
internal links in the final link check.

Accessibility checks, launch and training USD 2,568.41
Automated and manual accessibility checks (keyboard navigation, headings, alt text, form labels, color
contrast), fixes of issues found in the provider's work, launch on the client's hosting and a recorded 90-
minute CMS training session.

Acceptance criteria: Accessibility checklist delivered with no open critical issues, site live on the client's domain and
training session held.

INCLUDED REVISIONS

Two rounds of consolidated feedback per phase: wireframes, visual design and build. Further rounds are
handled as changes to the scope.

NOT INCLUDED

Writing new copy or product descriptions (the client supplies final texts)
Photography, video and stock images

Changes to the online store, checkout or payment systems

Hosting, domain and third-party license fees after launch

SEO campaigns, paid advertising and ongoing content updates
Translations into other languages

Maintenance after the 30-day support period

CLIENT RESPONSIBILITIES

Jordan Blake (fictitious) is the single point of contact for feedback and approvals.

Final page texts, product photos and logo files by the end of Week 2.

Consolidated feedback within 3 business days of each delivery.

Administrator access to the WordPress hosting, the domain DNS and analytics in Week 1.

Delays in any of these may move the dates in the timeline.

TIMELINE AND MILESTONES

MILESTONE WHEN

Kickoff and discovery workshop Week 1

Workshop, analytics review and content inventory.

Sitemap and wireframes Weeks 2—3

Sitemap approval, then wireframes for the 9 templates.
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MILESTONE WHEN

Visual design Weeks 4-5

Design system and page designs; design approval triggers the second payment.

Build on staging Weeks 6—8
Templates built as editable blocks on a staging site.

Content migration and QA Weeks 9—10

45 pages migrated, redirects, accessibility and browser checks.

Launch and training Week 11
Go-live on the client's domain and recorded CMS training.

AMOUNT
Price USD 23,468.41
Total USD 23,468.41
Amounts in USD.

No sales tax is included in this quote, based on the provider's own assessment for these services.

PAYMENT SCHEDULE

PAYMENT DUE % AMOUNT
Quote acceptance On signing, before work starts 40% USD 9,387.37
Design approval On written approval of the visual 30% USD 7,040.52
design (around Week 5)
Launch Within 15 days of the site going 30% USD 7,040.52
live
Total USD 23,468.41

REVIEW AND ACCEPTANCE OF DELIVERABLES

Each delivery (sitemap, wireframes, visual design, staging build and migrated content) has a review window
of 3 business days. Please send one consolidated set of comments per round through the shared project
board. A deliverable is accepted when it meets its acceptance criteria or when Jordan Blake (fictitious)
approves it in writing; an email is enough.

CHANGES TO THE SCOPE

Changes to the agreed scope (for example new templates, more pages to migrate or new integrations) are
requested in writing. Brightfold replies within 2 business days with the effect on price and timeline, and the
extra work starts only after written approval. Approved changes may move the launch date.

TERMS

Prices in US dollars. This quote is valid for 30 days from its date.

Version 2 replaces version 1 after the discovery call: the migration is reduced from 60 to 45 pages and an
accessibility review is added.

Estimated duration: 11 weeks from the kickoff, provided that content and feedback arrive on the agreed
dates.
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Parties and figures in this document are fictitious and illustrative; tax rates are shown for illustration only.

ADDITIONAL TERMS

1. Ownership of final deliverables
Once the full fee in this quote has been paid, the client owns the final approved designs, templates and
migrated content and may use them for any purpose, to the extent the applicable law allows. Drafts,
unused concepts, working files and the provider's pre-existing code libraries and know-how remain with
the provider; where any of them form part of the final website, the client receives a non-exclusive,
perpetual license to use them as part of that website. Until full payment, deliverables may be used for
review only.

2. Third-party costs and licenses
The price includes staging hosting during the project and one year of the premium form plugin. Other
third-party costs such as fonts, stock images, additional plugins, domains or hosting after launch are not
included; the provider will tell the client about any such cost before incurring it, and licenses are bought
in the client's name. Their use is subject to each third party's own terms.

3. Late payment
Payments are due on the dates stated in the payment schedule. If a payment is more than 10 days late,
the provider may pause the work after notifying the client in writing, and will resume it once the overdue
amount has been received. Delivery dates move by at least the length of the pause.

4. Cancellation and termination
The client may cancel this project at any time by written notice. The client then pays for the work carried
out up to the date of the notice, plus 25% of the fee for the work not yet done and any third-party costs
already committed. Either party may also end the project in writing if the other does not remedy a
serious breach within 10 days of being notified; the provider then hands over all work that has been paid
for.

5. Support after launch
For 30 days after launch, the provider will fix, at no extra charge, any defect that prevents the website
from working as described in this quote. This covers errors in the provider's own work; new features,
content changes and problems caused by plugin or WordPress updates or by changes made by others are
quoted separately. Requests should be sent by email with enough detail to reproduce the problem.

ACCEPTANCE - BWS-2026-014 - V2

By signing below, Alder Ridge Outfitters (fictitious client) accepts this quote (version 2) as described, including the
scope, price and payment schedule, and the terms above.

Accepted by (name and position) Signature Date
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